


Should you wish to discuss any aspect relating to these costs please contact Steve Crawford on extension 5167.

c.c. Andy Ramsay, Quantity Surveyor



MEMORANDUM

Ed Thomson, Property Inspector

CHIEF QUANTITY SURVEYOR

QS/SJC

1 September 2009

MURFIELD PRIMARY SCHOOL
PROPERTY NO. 0013

Re: memo dated 4 March 2009.

Re: the requirements as outlined on your asset management plan cost report and photos, I have estimated the total cost of the works to be as follows:

1	Replace lights to dry area	£ 1,000
2	Replace rooflights (2)	£ 2,000
3	Replace windows, curtain walling, external doors	£ 22,000
4	Replace external door (1)	£ 5,000
5	Replace asphalt footpaths	£ 23,400
6	Replace asphalt playground - SEH entrance	£ 2,300
7	Replace asphalt - front playground	£ 10,000
8	Replace asphalt - rear playground	£ 15,000
9	Replace asphalt - front playground	£ 13,000
10	Replace asphalt - rear playground	£ 15,000
11	Replace asphalt - front playground	£ 1,000
12	Replace asphalt - rear playground	£ 1,000
13	Replace roof - front courtyard	£ 13,000
14	Replace floor finishes - kitchen	£ 12,000
15	Replace signs to classrooms (2 no.)	£ 2,000
16	Upgrade boys toilet no. 1	£ 3,000
17	Upgrade girls toilet no. 1	£ 3,000
18	Upgrade boys toilet no. 2	£ 3,000
19	Upgrade girls toilet no. 2	£ 3,000
20	Upgrade boys toilet no. 3	£ 3,000
21	Upgrade girls toilet no. 3	£ 3,000
22	Upgrade female staff toilet	£ 3,400
23	Upgrade nursery toilet	£ 7,400
24	Replace floor finishes - nursery classroom	£ 3,000
25	Replace floor finishes - dining area	£ 3,000
26	Replace floor finishes - P2 and middle open area wet areas	£ 1,000
	Total cost	£ 326,000